
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                     ARNOLD SCHWARZENEGGER, Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA  95816-8041
FAX  (916) 227-6214
TTY  (916) 227-8454

Flex your power!
Be energy efficient!

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 20, 2005

10-Alp-89-24.0/34.1
10-0E9804
ACSTP-P089(087)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALPINE COUNTY AT AND NEAR
MARKLEEVILLE FROM WEBSTER STREET TO ROUTE 88.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 4, 2005, instead of the original date of September 20, 2005.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and
Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 5-1.115 "COMPENSATION ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS", is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 23 is added and Item 11 is deleted as attached.

To Proposal and Contract book holders:

Replace page 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised page 3 and 4 of
the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
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Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGNAL SIGNED BY

J. MIKE LEONARDO
District Director
District 6 Central Region

Attachments



5-1.115  COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
The provisions of this section shall apply only to the following contract item:

ITEM CODE ITEM
390154 ASPHALT CONCRETE (TYPE B)

The compensation payable for asphalt concrete will be increased or decreased in conformance with the provisions of this
section for paving asphalt price fluctuations exceeding 10 percent (Iu/Ib is greater than 1.10 or less than 0.90) which occur
during performance of the work.

The adjustment in compensation will be determined in conformance with the following formulae when the item of
asphalt concrete is included in a monthly estimate:

A. Total monthly adjustment = AQ
B. For an increase in paving asphalt price index exceeding 10 percent:

A = 0.90 (1.1023) (Iu/Ib - 1.10) Ib

C. For a decrease in paving asphalt price index exceeding 10 percent:

A = 0.90 (1.1023) (Iu/Ib - 0.90) Ib

D. Where:

A = Adjustment in dollars per tonne of paving asphalt used to produce asphalt concrete rounded to the nearest $0.01.
Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first business day of the month

within the pay period in which the quantity subject to adjustment was included in the estimate.
Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid opening for the project

occurred.
Q = Quantity in tonnes of paving asphalt that was used in producing the quantity of asphalt concrete shown under

"This Estimate" on the monthly estimate using the amount of asphalt determined by the Engineer.

The adjustment in compensation will also be subject to the following:

A. The compensation adjustments provided herein will be shown separately on payment estimates.  The Contractor
shall be liable to the State for decreased compensation adjustments and the Department may deduct the amount
thereof from moneys due or that may become due the Contractor.

B. Compensation adjustments made under this section will be taken into account in making adjustments in
conformance with the provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard
Specifications.

C. In the event of an overrun of contract time, adjustment in compensation for paving asphalt included in estimates
during the overrun period will be determined using the California Statewide Paving Asphalt Price Index in effect on
the first business day of the month within the pay period in which the overrun began.

The California Statewide Paving Asphalt Price Index is determined each month on the first business day of the month by
the Department using the median of posted prices in effect as posted by Chevron, Mobil, and Unocal for the Buena Vista,
Huntington Beach, Kern River, Long Beach, Midway Sunset, and Wilmington fields.

In the event that the companies discontinue posting their prices for a field, the Department will determine an index from
the remaining posted prices.  The Department reserves the right to include in the index determination the posted prices of
additional fields.

CONTRACT NO. 10-0E9804
ADDED PER ADDENDUM NO. 1 DATED SEPTEMBER 20, 2005



ENGINEER'S ESTIMATE
10-0E9804

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

2 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

6
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 200

7 151224 REMOVE DELINEATOR EA 8

8
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 270

9
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 2410

10 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 1500

11 BLANK

12 391003 PAVING ASPHALT (PAINT BINDER) TONN 38

13 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 45

14 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 5220

15 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 46

16 820107 DELINEATOR (CLASS 1) EA 12

17 820118 GUARD RAILING DELINEATOR EA 26

18 820132 OBJECT MARKER (TYPE L) EA 6

19
(S)

839541 TRANSITION RAILING (TYPE WB) EA 8

20
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 12
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ENGINEER'S ESTIMATE
10-0E9804

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 31 600

22
(S)

840666 PAINT PAVEMENT MARKING (2-
COAT)

M2 40

23 390154 ASPHALT CONCRETE (TYPE B) TONN 18 600

TOTAL BID: ___________
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